
Item DESCRIPTION QUANTITY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

No. COST COST COST COST COST

BID SCHEDULE A
1 MOBILIZATION. 1 LS 50,000.00$          50,000.00$             13,894.00$          13,894.00$          51,545.00$          51,545.00$             205,000.00$        205,000.00$           56,000.00$          56,000.00$            

2 REMOVE AND INSTALL EIGHT (8) NEW 
PASSENGER BOARDING BRIDGES (PBBS). 1 LS

4,800,000.00$     4,800,000.00$       5,000,474.00$     5,000,474.00$    4,782,061.00$     4,782,061.00$       4,940,000.00$     4,940,000.00$       5,192,000.00$     5,192,000.00$      

3 REMOVE AND INSTALL EIGHT (8) NEW FIXED 
GROUND POWER UNITS (GPU). 1 LS 400,000.00$        400,000.00$           411,612.00$        411,612.00$        445,371.00$        445,371.00$           345,000.00$        345,000.00$           320,000.00$        320,000.00$          

4 REMOVE AND INSTALL EIGHT (8) NEW PRE-
CONDITIONED AIR UNITS (PCAS). 1 LS 1,040,000.00$     1,040,000.00$       1,003,344.00$     1,003,344.00$    937,843.00$        937,843.00$           955,000.00$        955,000.00$           880,500.00$        880,500.00$          

5 REMOVE AND INSTALL EIGHT (8) POTABLE 
WATER CABINETS (PWCS). 1 LS 200,000.00$        200,000.00$           233,565.00$        233,565.00$        184,218.00$        184,218.00$           180,000.00$        180,000.00$           230,000.00$        230,000.00$          

6

PERFORM A FULL FACTORY ACCEPTANCE 
TEST (FAT) FOR THE FIRST PASSENGER 
BOARDING BRIDGE (PBB) INCLUDING THE 
ROTUNDA. 

1 LS

30,000.00$          30,000.00$             33,400.00$          33,400.00$          54,806.00$          54,806.00$             45,000.00$          45,000.00$             38,000.00$          38,000.00$            

7

INSTALL A MANUFACTURER'S COMMUTER 
CAB FLOOR FOR TWO (2) PASSENGER 
BOARDING BRIDGES (PBBS) AT GATES 4 
AND 5. THIS IS THE PRICE DIFFERENCE 
BETWEEN TWO (2) PBBS STANDARD CAB 
FLOORS AND TWO (2) COMMUTER CAB 
FLOORS. 

1 LS

30,000.00$          30,000.00$             19,342.00$          19,342.00$          12,355.00$          12,355.00$             20,000.00$          20,000.00$             23,000.00$          23,000.00$            
BID SCHEDULE A TOTAL 6,550,000.00$       6,715,631.00$    6,468,199.00$       6,690,000.00$       6,739,500.00$      

ADDITIVE BID SCHEDULE A
1 PROVIDE ONE (1) NEW TOW BAR AND ONE 

(1) MAINTENANCE "A" FRAME. 1 LS 10,000.00$          10,000.00$             11,043.00$          11,043.00$          13,625.00$          13,625.00$             50,000.00$          50,000.00$             13,000.00$          13,000.00$            

2 INSTALL A BAG CHUTE FOR EIGHT (8) 
PASSENGER BOARDING BRIDGES (PBBS). 1 LS

50,000.00$          50,000.00$             66,646.00$          66,646.00$          45,508.00$          45,508.00$             45,000.00$          45,000.00$             48,000.00$          48,000.00$            

3
INSTALL A NOVA LIFT BAGGAGE ELEVATOR 
FOR FOUR (4) PASSENGER BOARDING 
BRIDGES (PBBS). 

1 LS
60,000.00$          60,000.00$             249,625.00$        249,625.00$        96,343.00$          96,343.00$             100,000.00$        100,000.00$           132,000.00$        132,000.00$          

ADDITIVE BID SCHEDULE A TOTAL 120,000.00$           327,314.00$        155,476.00$           195,000.00$           193,000.00$          

BASIS OF AWARD TOTAL  BID SCHEDULE A + 
ADDITIVE BID SCHEDULE A  6,670,000.00$       7,042,945.00$    6,623,675.00$       6,885,000.00$       6,932,500.00$      
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